CAMPBELL KELLER

Environments at Work
3041 65th Street, Suite 3. Sacramento, CA.95820
Ph: 916.737.3300 Fax: 916.737.3305

PROPOSAL FOR:

NATOMAS USD
HERON ELEMENTARY

# QTY

PRODUCT

DESCRIPTION

PROPOSAL 113758
DATE 02/24/21
PROJECT #630-94
KATEY MCLACHLAN

INSTALL AT:

HERON ELEMENTARY
5151 BANFIELD DR.

SACRAMENTO CA 95835
JEN MELLOR 916-567-5468

PLEASE REVIEW THIS QUOTE CAREFULLY BEFORE SIGNING

1 7
2 21
3 42
4 1
5 1
6 1

84R03123
6 Paint

44M03293
012
Paint
Lam
Edge

46M03171
212
Paint
Lam
Edge

SHIPPING

ASSEMBLY

MAKE PURCHASE ORDER OUT TO:

CAMPBELL KELLER
3041 65TH STREET
SUITE 3

SACRAMENTO, CA 95820

SMALL BUSINESS

CERTIFICATION # 8541

TRIPLE RECESSED WALL POCKET

Chameleon

WALL POCKET TABLE 29"H X 30"W1,263.90

X 12'L
Chameleon

Wilsonart 4813-60 Nickel EV

Slate

WALL POCKET BENCH 17"H X 12"w 717.40

X 12'L
Chameleon

Wilsonart 4813-60 Nickel EV

Slate

STEEL SURCHARGE

SHIPPING & HANDLING CHARGES

ASSEMBLY AND RELATED

SERVICES FOR:

HERON ELEMENTARY
CONTINUED...

PAGE 1

SELL EXTENDED
3,246.75 22,727.25
26,541.90

30,130.80

3,100.00 3,100.00
8,860.00 8,860.00
10,700.00 10,700.00



CAMPBELL KELLER

Environments at Work PROPOSAL 113758
3041 65th Street, Suite 3. S to, CA.95820 DATE 02/24/21
reet, Suite 3. Sacramento, CA.
Ph: 916.737.3300 Fax: 916.737.3305 PROJECT #630-94
KATEY MCLACHLAN

PROPOSAL FOR: INSTALL AT:

NATOMAS USD HERON ELEMENTARY

HERON ELEMENTARY 5151 BANFIELD DR.
SACRAMENTO CA 95835

JEN MELLOR 916-567-5468

# QTY PRODUCT DESCRIPTION SELL EXTENDED

PREVAILING WAGE, REGULAR HOURS

AREA MUST BE FREE AND CLEAR
PRIOR TO SCHEDULED
INSTALLATION DATE

***This proposal is valid for 30 days unless otherwise noted.***

***By signing this proposal, you are acknowledging that you have reviewed the
quantities, color and finish selections and are familiar with the products being
ordered. All items are custom made to order and can not be returned.***

***Delivery, Assembly and related services quoted for normal business hours with
clear first floor access or access to a freight elevator (No stair carry) unless
otherwise noted and quoted.***

**Tf wall track is included on proposal, client assumes responsibility
for costs due to electrical and/or plumbing within walls.

PRODUCT TOTAL..: 82,499.95
ASSEMBLY.......: 10,700.00
S&H. ... ...t 8,860.00
ACCEPTED BY SALES TAX......: 8,930.25
DATE ACCEPTED TOTAL..........:  110,990.20
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